

# PROJECT EXECUTION NOTICE (PEN) / REQUEST FOR QUOTATION (RFQ)

**Project ID:** PRJ-2078 -NAG-PVC2 | **Issue Date:** 14 August 2026 | **Closing Date:** (As per Portal)

## 1. EXECUTIVE PROJECT DETAILS

Urgent requirement for Turnkey / Package-wise **Structural Steel Fabrication & Erection, Mechanical Equipment Erection, and Underground/Above-Ground Piping Works** for the upcoming **PVC-2 Expansion Project** at the **Reliance Nagothane Plant** (Roha Taluka, Raigad District, Maharashtra). The RFQ is open by an **ASP / Leading EPC Company** (R.S. Construction / KPIL Framework). We invite technical and commercial quotations from qualified EPC sub-contractors. Vendors may submit quotes for the complete turnkey package or individual scope categories (Structural, Mechanical Equipment, or Piping).

| Parameter              | Details                                                                |
|------------------------|------------------------------------------------------------------------|
| Project Name           | Turnkey Structural, Mechanical Equipment & Piping Work - PVC-2 Project |
| Open By Company        | Leading EPC Partner / Rxxxx. Conxxxxxxx (KPIL Scope Framework)         |
| End Client / Principal | Reliance Industries Limited (RIL Nagothane Plant, Maharashtra)         |

|                                |                                                                              |
|--------------------------------|------------------------------------------------------------------------------|
| <b>Working Location</b>        | Nagothane Project, Roha Taluka, District Raigad, Maharashtra                 |
| <b>Category &amp; Duration</b> | Industrial Mechanical, Heavy Structural Steel & Process Piping EPC           |
| <b>Minimum Vendor Turnover</b> | <b>₹5.0 Crore+ (Mandatory Eligibility)</b>                                   |
| <b>Experience Requirement</b>  | Proven Track Record in Heavy Industrial EPC / Chemical / Petrochemical Works |
| <b>Commercial Model</b>        | Itemized BOQ Unit Rate Bidding (Separable Scopes Allowed)                    |
| <b>Project Status</b>          | <b>OPEN (Invite for BOQ Download &amp; Commercial Quote Submission)</b>      |

## 2. PROJECT MEDIA & RESOURCE ATTACHMENTS

*Review and download the detailed itemized BOQ sheets prior to quote submission:*

- **Master Mechanical BOQ Package 1:** [Download BOQ - PVC 2 Dryer - Mechanical.xlsx](#) (Covers Structural Buildings, Static/Rotary Equipment Erection, Yard/Site Above-Ground Piping, Underground Piping, NDT & PWHT).
- **Master Mechanical BOQ Package 2:** [Download BOQ - PVC 2 SS+Bulk Peroxide - Mechanical.xlsx](#) (Covers Substation/PIB Structural Steel, Plant

**Disclaimer:** This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on [www.vendormate.in](http://www.vendormate.in)

**Need Help?**  Bidding Support: [support@vendormate.in](mailto:support@vendormate.in) |  Accounts: [accounts@zugnooservices.com](mailto:accounts@zugnooservices.com)  
WhatsApp: +91-7827895424 |  HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

*Structures, Underground Piping Laying/Fabrication, Glass Flake/3LPE Coatings & Heat Shrink Sleeves).*

### **3. SCOPE MATRIX (RESPONSIBILITY ALLOCATION)**

The project operates under a clear, structured Scope Matrix between KPIL/Main Contractor and the Sub-Contractor:

#### **A. KPIL / Main Contractor Scope (FIM & Utilities Provided):**

1. Labour accommodation space.
2. Gate pass issuance support.
3. Welding consumables (electrodes, filler wires, etc.).
4. Gas cutting consumables (Oxygen, DA, Gas, etc.).
5. Scaffolding materials.
6. Cranes above 40 MT up to 150 MT (Cranes above 150 MT supplied directly by RIL).
7. Trailers for material handling from Issue Yard to site.
8. Loading of materials at Issue Yard.
9. Free Issue Materials (FIM) – Pipes, Valves, Structural Steel, etc.
10. Power, Diesel, and Water for construction activities.
11. Fabrication shed setup.
12. Raw materials for labor rest shed construction.

#### **B. Sub-Contractor Execution Scope:**

1. Complete labor arrangement, mobilization, and deployment.
2. Fooding and transportation for labor forces.
3. Complete PPE for all workers (Safety Shoes, Helmets, Gloves, Goggles, Welding Face Shields).
4. Equipment safety devices (Flashback Arresters, Fall Arresters, Life Lines, Safety Nets).
5. Welding machines, gas cutters, torches, grinding machines, and all hand tools with consumables.
6. Dedicated material handling manpower for loading/unloading issued materials.
7. On-site Fabrication, Alignment, Fit-up, Welding, and Erection.
8. Farana / Pick & Carry cranes for unloading materials at site.
9. Inter-carting of materials across site yards.
10. Staff and supervisory accommodation.
11. Qualified Safety Supervisors on-site 24x7.

**Disclaimer:** This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on [www.vendormate.in](http://www.vendormate.in)

**Need Help?**  Bidding Support: [support@vendormate.in](mailto:support@vendormate.in) |  Accounts: [accounts@zugnooservices.com](mailto:accounts@zugnooservices.com)  
WhatsApp: +91-7827895424 |  HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

12. Full statutory compliances (PF, ESIC, Workmen Compensation Insurance, etc.).
13. Construction of labor rest shed using provided materials.

#### 4. COMMERCIAL TERMS, PAYMENT MILESTONES & CPBG

- **Progressive Payment Terms:**
  - **95% Payment:** Released against certified monthly Running Account (RA) bills within **30 days** from the date of certification by Site In-Charge / Approving Authority.
  - **5% Security Deposit (Hold):** Retained as hold money and released after 12 months (Defect Liability Period) on a pro-rata basis. *(The 1st month's hold amount becomes claimable in the 13th month, payable within 30 days of claim submission).*
  - **GST:** Paid extra at actuals against valid GSTR-1/3B filing proofs.
  - **TDS:** Deducted as per statutory tax norms.
- **Contract Performance Bank Guarantee (CPBG):**
  - Sub-Contractor shall submit a CPBG for **5% of the LOA/Order Basic Value** within **15 days** of award.
  - CPBG shall remain valid till DLP (12 months from completion or 18 months from installation, whichever is later) plus a 6-month claim period.
  - *In case of non-submission of CPBG, an additional 5% amount shall be held from initial RA bills as Security Deposit.*
- **Defect Liability Period (DLP): 12 months** from the date of completion or **18 months** from the date of installation, whichever is later (with an extended 6-month claim period).

#### 5. VENDOR ELIGIBILITY & QUALIFICATION CRITERIA

Vendors must satisfy the following baseline parameters to be eligible for technical evaluation:

1. **Minimum Annual Turnover: ₹5.0 Crore+** (Audited financial proofs required for past 3 years).
2. **EPC Work Experience:** Mandatory experience in industrial structural steel fabrication/erection, heavy rotary/static equipment erection, or process piping (CS/SS/AS) in chemical/petrochemical plants.
3. **Safety & Compliance:** Clean safety track record with active PF, ESIC, and GST registrations.

**Disclaimer:** This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on [www.vendormate.in](http://www.vendormate.in)

**Need Help?**  Bidding Support: [support@vendormate.in](mailto:support@vendormate.in) |  Accounts: [accounts@zugnooservices.com](mailto:accounts@zugnooservices.com)  
WhatsApp: +91-7827895424 |  HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

## 6. PLATFORM FEES & CHARGES (VENDORMATE)

- **Quote Submission / Entry Fee:** ₹500/- + 18% GST (Nominal non-refundable fee required to submit final BOQ quote on portal).
- **Processing Fee (On Award):** If selected for Work Order (WO) issuance, standard platform processing fees apply as per active slab tiers.
- **Special Terms:** All submissions are subject to ATC (Approved Terms & Conditions) subject to final client approval.



### Bank Details for Portal Transfers:

- **Account Name:** Zugnoo Home Sync Solution LLP
- **Account Number:** 05871140018332 | **IFSC:** HDFC0000587 | **Bank:** HDFC Bank

## 7. INSTRUCTIONS FOR QUOTE SUBMISSION

1. **Step 1:** Download both attached Excel BOQ documents from the portal links.
2. **Step 2:** Fill in your itemized unit rates, equipment capacities, and mobilizable team strengths.
3. **Step 3:** Pay the nominal ₹500 + GST quote submission fee. -[Fee link- Pay Now](#) (Click Here)
4. **Step 4:** Submit your filled BOQ along with your Corporate Profile and Work Completion Certificates to **SCM@ZUGNOOSERVICES.COM** or **SCM@VENDORMATE.IN**.
5. **Step 5:** Alternatively, share via WhatsApp Business Helpline: **+91-7827895423**.  
(Note: Quotes submitted without complete corporate profile and experience certificates will be rejected automatically).

## 8. COMPLIANCE TERMS & LEGAL DISCLAIMER

### VendorMate Standard Corporate Terms:

1. **Quality & Standard Adherence:** All structural welding, NDT (DPT/MPT/Radiography/UT), grit blasting, painting (RPS Type 4/5/6), and piping fit-ups must conform strictly to Reliance / RIL engineering specifications and QAP standards. Non-compliant work will be rectified at vendor cost.
2. **Anti-Bypass Policy:** Any attempt to establish direct offline communication loops to solicit RIL Nagothane plant officials or KPIL/RS Construction directly outside the VendorMate platform will trigger immediate permanent blacklisting.

**Disclaimer:** This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on [www.vendormate.in](http://www.vendormate.in)

**Need Help?** Bidding Support: [support@vendormate.in](mailto:support@vendormate.in) | Accounts: [accounts@zugnooservices.com](mailto:accounts@zugnooservices.com)  
WhatsApp: +91-7827895424 | HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

 **LEGAL DISCLAIMER:** All quantities, specifications, and scope matrices in this PEN RFQ are derived directly from primary client tender documents. Submission of a quote does not automatically guarantee contract allocation. Final selection remains at the sole discretion of the approving EPC authority.

**Disclaimer:** *This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on [www.vendormate.in](http://www.vendormate.in)*

**Need Help?**  Bidding Support: [support@vendormate.in](mailto:support@vendormate.in) |  Accounts: [accounts@zugnooservices.com](mailto:accounts@zugnooservices.com)  
WhatsApp: +91-7827895424 |  HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update