

PROJECT EXECUTION NOTICE (PEN) / FIXED-RATE RFQ

Document Ref No: RFQ-PRJ- 2266 -TL-PGCIL-MH | Issue Date: 21-September-2026 | Status: OPEN

Project Platform: VendorMate (Product of Zugnoo Home Sync Solution LLP)

1. EXECUTIVE SUMMARY & PROJECT HIGHLIGHTS

Notice: Experienced Transmission Line Civil Subcontractors and EHV Infrastructure Agencies are invited for complete **Turnkey Foundation Execution (Excavation, Concreting, Material Sourcing, Labour & Testing)** for **133 Transmission Line Towers (765kV LIL0 & 800kV HVDC)** across Maharashtra.

Key Project Parameters

Parameter	Project Detail / Requirement
Project Title	EHV Transmission Line Tower Foundation Execution Contract (765kV & 800kV)
Principal / End-Customer	M/s Power Grid Corporation of India Ltd. (POWERGRID / PGCIL)
ASP / Execution Partner	M/s YSBxxxxxxx INxxxxxxx (Confidential Aggregator Partner)
Working Locations	Gondia, Wardha, Pune (Maharashtra Site Clusters)
Total Contract Scope	133 Towers (Foundation Work Only)
Approx. Contract Value	₹20.0+ Crore (~₹15.04 Lakhs Average Value per Tower)
Commercial Billing Model	Back-to-Back Milestone Unit Rates + Monthly JMR/WCC Disbursement

Target Vendor	Experienced EHV Civil Subcontractors & Foundation Execution Agencies
---------------	--

2. DETAILED MATERIAL & WORK SCOPE SPLIT (MATRIX)

To ensure zero operational ambiguity during field execution, the scope responsibilities between **L1 / Principal** and the **Subcontractor / Vendor** are clearly defined below:

None		
SCOPE	SUPPLIED BY L1 / CLIENT	VENDOR / CONTRACTOR
• TMT Steel Rebar (Fe-500) DFR, WFR Soil)		• Excavation (Dry, Wet,
• Structural Cement (M10/M20) Sand Sourcing	→	• Coarse Aggregates & Fine
• Shuttering & Form Boxes Tools		• Machinery, Earthmovers &
• Tower Stubs, Cleats & Anchor Bolts & Testing		• Site Supervision, Labour

Material & Execution Scope Responsibilities

Activity / Head	Supplied / Managed By	Technical Specification / Criteria
Steel Rebar & Cement	L1 Client	TMT Bars (Fe-500 Grade) and OPC/PPC Cement as per PGCIL norms.

Disclaimer: This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on www.vendormate.in

Need Help? 📧 Bidding Support: support@vendormate.in | 📧 Accounts: accounts@zugnooservices.com
 WhatsApp: +91-7827895424 | 📍 HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

Shuttering & Formwork	L1 Client	Standardized Form Boxes provided directly by TLL/L1 Company.
Stubs, Bolts & Cleats	L1 Client	Factory-fabricated tower stub sets and template hardware.
Coarse Aggregate & Sand	Vendor Scope	Lab-tested aggregate (20mm down) and sand as per PGCIL specifications.
Excavation & Backfilling	Vendor Scope	Soil excavation across Dry, Wet, DFR, and WFR categories with backfilling.
Machinery & Tools	Vendor Scope	JCBs, Excavators, Concrete Mixers, Vibrators, and Site Transit Shifting.
Labour & Site Supervision	Vendor Scope	Complete skilled/unskilled gangs, engineering supervision, and security.
Quality Testing	Vendor Scope	Soil testing (SBC), NABL concrete cube testing, and field earthing tests.

3. BILLING TIMELINE & BACK-TO-BACK PAYMENT TERMS

All payment disbursements follow a strict **30-Day Credit Cycle** back-to-back with POWERGRID / ASP billing approvals and Joint Measurement Record (JMR) sign-offs.



Disclaimer: This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on www.vendormate.in

Need Help? 📧 Bidding Support: support@vendormate.in | 📧 Accounts: accounts@zugnooservices.com
 WhatsApp: +91-7827895424 | 📍 HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

(Monthly Work Progress)
Approval)

& Invoice Acceptance

(Back-to-Back

Monthly Billing Schedule

1. **Work Execution Cycle (Days 1 to 25):** Continuous field execution of assigned tower foundations (excavation, stub setting, concreting, earthing).
2. **Measurement & Sign-Off (Days 26 to 30):** Joint Measurement Recording (JMR), Joint Measurement Certification (JMC), and Work Completion Certificate (WCC) processing with PGCIL / ASP representatives.
3. **Disbursement Cycle (30 Days Post-Acceptance):** 100% certified billing payment released within **30 days** following formal invoice acceptance.

4. FIXED ITEM UNIT LABOUR & EXECUTION RATE CARD (BOQ)

Unit rate schedule for field execution and local material scope:

Item No.	Item Description	Unit (UOM)	765kV LILO Rate (₹) JPEG	800kV HVDC Rate (₹) JPEG
1.1	Dry Soil Excavation	Cu.m	₹128.00	₹128.00
1.2	Wet Soil Excavation	Cu.m	₹128.00	₹128.00
1.3	DFR Soil Excavation (Dry Fissured Rock)	Cu.m	₹382.00	₹382.00
1.4	WFR Soil Excavation (Wet Fissured Rock)	Cu.m	₹382.00	₹382.00
2.1	M20 Grade Concreting	Cu.m	₹3,740.00	₹3,740.00

Disclaimer: This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on www.vendormate.in

Need Help?  Bidding Support: support@vendormate.in |  Accounts: accounts@zugnooservices.com
WhatsApp: +91-7827895424 |  HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

2.2	M10 Grade Concreting	Cu.m	₹3,740.00	₹3,740.00
3	Rebar Steel Cutting, Bending & Binding	MT	₹1,530.00	₹1,700.00
4	Stub Installation (incl. Bolts & Cleats)	MT	₹3,400.00	₹3,400.00
5	Rod Type Earthing	Set / No	₹425.00	₹425.00
6	Pipe Type Earthing	Set / No	₹2,125.00	₹2,125.00
7	Counterpoise Earthing (120m)	Set / No	₹3,825.00	₹3,825.00

5. VENDORMATE FEES & ONBOARDING MANDATE

Charge Head	Amount / Percentage	Mode & Terms of Payment
Portal Booking Fee	₹20,000 + 18% GST	Upfront portal capacity booking fee (Non-refundable).
VendorMate Success Royalty	2.0% – 5.0% of Work Order Value	Split into Upfront Commitment Royalty upon WO and PDC Mode clearance post 1st JMR bill.

6. COMPLIANCE & SAFETY (EHS) STANDARDS

- **Mandatory PPE:** Safety Helmets, High-Visibility Vests, Safety Shoes, and Harness sets required for all field workers.

Disclaimer: This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on www.vendormate.in

Need Help?  Bidding Support: support@vendormate.in |  Accounts: accounts@zugnooservices.com
WhatsApp: +91-7827895424 |  HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update

- **Anti-Bypass Policy:** Any attempt to directly bypass VendorMate with YSB DIGI CON INFRATECH or POWERGRID (PGCIL) authorities will trigger immediate contract termination and platform blacklisting.

7. PROJECT MEDIA & QUICK RESOURCE LINKS

All participating contractors must review technical blueprints, layout diagrams, and rate schedules prior to capacity submission:

- *  2.1 Audio/Video Project Briefing: [Listen/Watch Transmission Line Layout & Field Briefing]
- *  2.2 Site Field Snaps: [View Geo-Tagged Field Snaps (Gondia, Wardha, Pune Clusters)](#)
- *  2.3 Master Foundation Blueprint: [[Download 765kV LIL O & 800kV HVDC Foundation Drawings](#)]
- *  2.4 Draft Agreements: [Download Client Work Order Draft Agreement (PDF)](#)
- *  2.5 Self-Declaration Form: [Download Vendor Mandatory Self-Declaration Format (PDF)](#)
- *  2.6 Site Pit Marking Plan: [[Download 765kV Pit Marking & Layout Diagram \(PNG\)](#)]
- *  2.7 Technical Specifications & Rate Schedules:
 - * 2.7a Material & Execution Matrix: [Download Scope Split Document (PDF)](#)
 - * 2.7b [Tower Foundation & Labour Rate Card](#): [[Download Tower Approved Drawing & Final Labour Rate Card \(PDF / Excel\)](#)](#)

Published by: VendorMate Enterprise Team

Disclaimer: This is a digitally generated RFQ. By participating in this Project, the vendor agrees to the Terms & Conditions and Refund Policy stated on www.vendormate.in

Need Help?  Bidding Support: support@vendormate.in |  Accounts: accounts@zugnooservices.com
WhatsApp: +91-7827895424 |  HQ: GT-20, Sec 117, Noida, UP | Follow [WhatsApp Channel](#) quick update